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______________________________ SCHOOL 
CAPITAL IMPROVEMENT PROJECT 

 
SITE LEASE 

 
This site lease (“Site Lease”) is dated as of ________ __, 202_ (“Effective Date”) by and between 

the CORONA-NORCO UNIFIED School District, a school district duly organized and existing under 
the laws of the State of California (“District”), as lessor, and ______________________________, a 
California corporation and holding in good standing California State Contractors Licensing Board 
License #______ (“Lessee”).  
 

RECITALS 
 

WHEREAS, the District owns and operates _________________________ School, located at 
___________________________, _________, California ______ (the "School"); and 

 
WHEREAS, the District desires to construct certain improvements at the School, 

including, but not limited to:  
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________ 
(“Project”); and 

 
WHEREAS, the District has retained ___________________ as its architect (“Architect”) 

to assist Lessee in preparing the plans and specifications for the Project (“Plans and 
Specifications”); and  

 
WHEREAS, the Plans and Specifications for the Project will require approval by the 

Division of the State Architect ("DSA"); and  
 
WHEREAS, the Board of Education of the District ("Board") has determined that it is in the 

best interest of the District and for the common benefit of the citizens it serves to construct the Project 
using the lease-leaseback project delivery method pursuant to California Education Code section 
17406 (“Section 17406”), which permits the Board, after completion of a competitive solicitation 
process, to lease to the proposer providing the best value to the District, taking into consideration 
the proposer’s demonstrated competence and professional qualifications necessary for the 
satisfactory performance of the services required, and in accordance with the guidelines adopted 
and published by the District at BP/AR 7600, real property owned by the District if the instrument 
by which property is leased requires the lessee to construct on that property, or provide for the 
construction thereon of, a facility for the use of the District during the term of the lease, providing 
that title to that facility shall vest in the District at the expiration of that lease; and 

 
WHEREAS, pursuant to Section 17406, the District may enter into (i) a construction 

services agreement for the construction of a project by the selected proposer; (ii) a site lease under 
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which the District leases to the selected proposer the construction site and contracts with the 
selected proposer to perform preconstruction services before written approval is obtained from the 
DSA; and (iii) a sublease agreement under which the District is required to make payments to the 
selected proposer for the use and occupancy of the Project Site; and 

 
WHEREAS, the District has provided for a competitive solicitation process with respect 

to the Project, in accordance with Section 17406 and BP/AR 7600.   
 
WHEREAS, the District issued a request for sealed proposals (“RFP”) seeking qualified 

proposers who have been determined by the District to be prequalified, consistent with Public 
Contract Code section 20111.6 and BP 7412, to provide preconstruction and construction services 
for the Project (collectively, the "Services"); and  

 
WHEREAS, the District gave notice of the RFP in the manner required by Public Contract 

Code section 20112; and 
 
WHEREAS, after evaluating the submitted proposals, in which proposers provided a fixed 

fee amount for the preconstruction services and an estimated guaranteed maximum price ("GMP") 
based upon the total costs for the preconstruction services, Lease-Leaseback Fee and 
General/Special Conditions Fee, the District selected Lessee as the successful proposer, 
determining that it is in the best interest of the District to do so, and represents the best value to 
the District, taking into consideration Lessee’s demonstrated competence and professional 
qualifications necessary for the satisfactory performance of the services required; and 

 
WHEREAS, pursuant to Section 17406, the District desires to lease to Lessee the site at which 

the Project is to be constructed, as more specifically described in Exhibit “A”, attached hereto (the 
“Site”), to contract with Lessee to provide preconstruction services for the Project, and to sublease 
from Lessee the Site and the Project under a sublease agreement, attached hereto as Exhibit “B” 
(“Sublease”), and both incorporated herein by this reference; and 

 
WHEREAS, Lessee desires to lease the Site from the District pursuant to this Site Lease and 

to sublease the Site and the Project from the District pursuant to the Sublease;  
 
WHEREAS, Lessee also desires to provide preconstruction services to the District (as 

such term is defined in Section 1.E. below) (“Preconstruction Services”); and 
 
WHEREAS, Lessee understands that the Preconstruction Services do not involve work for 

which a contractor is required to be licensed or for which DSA approval is required; and  
 
WHEREAS, Lessee represents to District that it is currently prequalified by the District, has 

the experience and expertise in preconstruction, construction, consulting, management, and 
supervision to perform all Services to the highest standard and that it shall exercise best efforts, skill, 
and judgment in furthering the interests of the District in the performance of said Services, as more 
fully set forth herein; and  
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WHEREAS, Lessee is registered with the Department of Industrial Relations, as required by 
Labor Code section 1725.5; and 

 
WHEREAS, the District and Lessee have entered into a construction services agreement, 

attached hereto as Exhibit “C” (“Construction Services Agreement”) and by this reference incorporated 
herein, to ensure that the Project will meet the District’s expectations; and 
 

WHEREAS, the Board has duly authorized the execution of this Site Lease; and 
 

WHEREAS, Lessee is authorized to lease the Site, provide Preconstruction Services, and, 
upon DSA approval of the Project Plans and Specifications and approval of the final GMP, construct 
the Project; and 

 
WHEREAS, Lessee understands that the District retains the right, at its discretion, to reject 

Lessee's proposed final GMP for the Project and request new proposals, per Education Code section 
17406(a)(2)(G), or determine not to proceed with the Project. 

 
WITNESSETH 

 
NOW THEREFORE, in consideration of the covenants hereinafter set forth, the District and 

Lessee agree as follows: 
 
SECTION 1. DEFINITIONS. 
 

Unless the context otherwise requires, the terms defined in this section shall, for all purposes of 
this Site Lease, have the meanings herein specified. 
 

A. “Basic Services” means services of a general nature that shall be performed and 
provided throughout the Preliminary Plan Phase and Working Drawing Phase of the Project. 

B. “Construction Budget” means the budget amount established by the District, 
representing the maximum authorized cost for construction of the Project.  The Construction Budget 
does not include fees for professional architectural and engineering services, District inspection, or 
testing and inspection services. 

 
C. “Construction Documents” means the approved final working drawings and 

specifications, and the conditions under the Construction Services Agreement, including general, 
special (if any), and supplementary, that set forth in detail all of the requirements for construction of 
the entire Project. 

 
D. “Construction Services Agreement” means the construction services agreement 

for construction of the Project by and between the District and Lessee, dated as of _________ __, 202_. 
 

E. “Contract Documents” means the Construction Services Agreement, this Site 
Lease, and the Sublease. 
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F. “Deliverable” means any tangible item provided or to be provided under the Site 
Lease or the Construction Services Agreement. A Deliverable does not include services.  

 
G. “District” means the CORONA-NORCO UNIFIED School District, a school district 

duly organized and existing under the laws of the State of California. 

H. “Lessee” means _____________________________, and its successors and assigns. 
 

I. “Phase” means a distinct portion of the work to be provided under the Site Lease 
or the Construction Services Agreement. 

 
J. “Preconstruction Services” means advice provided prior to construction of the 

Project, including, but not limited to, assisting Architect in the preparation and review of the Plans 
and Specifications, identifying and calling out deficiencies and inconsistencies that will affect 
constructability of the Project (i.e., design and specification omissions, incomplete and/or 
inconsistent plans, details, and specifications, and any lack of coordination), and scheduling, 
pricing, and phasing to assist the District to design a more constructible Project, together with all 
other appropriate and required preliminary services in preparation for development and 
construction of the Project as more particularly described in in Section 9.B, but excludes work for 
which a contractor is required to be licensed or for which DSA approval is required. 

  
K. “Preliminary Plan Phase” means the initial design Phase, typically developed in 

two distinct stages, Schematic Design and Design Development. 
 
L. “Project” means the improvements and equipment to be constructed and installed by 

Lessee, as more particularly described in Exhibit “A” of the Sublease. 
 

M. “Site” means that certain parcel of real property and improvements thereon more 
particularly described in Exhibit “A”, attached hereto. 
 

N. “Site Lease” means this Site Lease together with any duly authorized and executed 
amendment hereto, under which the District leases the Site to Lessee for purposes of providing 
Preliminary Services and of constructing the Project. 
 

O. “Sublease” means the Sublease Agreement dated as of ___________ __, 202_ by and 
between the District and Lessee together with any duly authorized and executed amendment thereto. 
 

P. “Sublease Payment” means any payment required to be made by the District pursuant 
to Section 7 and Exhibit “C” of the Sublease. 

 
Q. "Tenant Improvement Payments" means the payments required to be made by the 

District pursuant to the Construction Services Agreement and Exhibit “C” of the Sublease. 
 
R. “Term of this Site Lease” or “Term” means the time during which this Site Lease is 

in effect, as provided for in Section 3 of this Site Lease. 
S. “Working Drawing Phase” means the Phase that includes working drawings, 

technical specifications, addenda, general conditions, special conditions (if any), and 
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supplementary conditions, developed to set forth in detail all aspects of the design, function, and 
construction of the Project, typically developed in one distinct stage, Construction Drawing 
Development. 
 
SECTION 2. SITE LEASE. 
 

The District leases to Lessee, and Lessee leases from the District, on the terms and conditions 
set forth herein, the Site situated in the City of Norco, County of Riverside, State of California, more 
specifically described in Exhibit “A”, attached hereto, including any real property improvements now 
or hereafter affixed thereto.  The Lessee also agrees to perform the Preconstruction Services with 
respect to the Project pursuant to this Site Lease.  
 
SECTION 3. TERM. 
 

The Term of this Site Lease commences on the Effective Date. The Term of this Site Lease shall 
terminate as of the last day of the Sublease, provided the District has paid to Lessee, or its assignee, all 
payments that may be due under the Construction Services Agreement and Sublease, and provided that 
this Site Lease has not been terminated pursuant to the termination provisions of the Sublease. Without 
limiting any other term or provision of the Construction Services Agreement or Sublease between the 
parties, at the termination of this Site Lease, natural or otherwise, title to the Site and any improvements 
constructed thereon by Lessee shall vest in the District, in accordance with Section 17406. 
 
SECTION 4. REPRESENTATIONS, COVENANTS, AND WARRANTIES OF THE 

DISTRICT. 
 

District represents, covenants, and warrants to Lessee that: 
 

A. The District has good and merchantable fee title to the Site and has authority to enter into 
and perform its obligations under this Site Lease. 
 

B. There are no liens on the Site other than Permitted Encumbrances, as defined below. 
 

C. All taxes, assessments, or impositions of any kind with respect to the Site, if applicable, 
except current taxes, have been paid in full. 
 

D. The Site is properly zoned for the intended purposes and utilization of the Site, or the 
District intends to render zoning inapplicable pursuant to Government Code section 53094. 
 

E. The District is in compliance with all laws, regulations, ordinances, and orders of 
public authorities applicable to the Site. 
 

F. There is no litigation of any kind currently pending or, to the best knowledge of the 
District, threatened regarding the Site or the District’s use of the Site for the purposes contemplated 
by this Site Lease. 

 
G. To the best of the District’s knowledge, after actual inquiry: 
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1. No dangerous, toxic, or hazardous pollutants, contaminants, chemicals, 

waste, materials, or substances, as defined in or governed by the provisions of any state or federal law 
relating thereto (hereinafter collectively called “Environmental Regulations”), and also including, but 
not limited to, urea-formaldehyde, polychlorinated biphenyls, asbestos, asbestos-containing materials, 
nuclear fuel or waste, radioactive materials, explosives, carcinogens and petroleum products, or any 
other waste, material, substance, pollutant, or containment that would subject the owner of the Site, 
Lessee, or Lessee’s subcontractors to any damages, penalties, or liabilities under any applicable 
Environmental Regulation (collectively, “Hazardous Substances”), are now or have been stored, 
located, generated, produced, processed, treated, transported, incorporated, discharged, emitted, 
released, deposited, or disposed of in, upon, under, over, or from the Site. 
 

2. No threat exists of a discharge, release, or emission of a Hazardous Substance 
upon or from the Site into the environment. 
 

3. The Site has not been used as or for a mine, a landfill, a dump, or other 
disposal facility, industrial or manufacturing facility, or a gasoline service station. 
 

4. No underground storage tank is now located in the Site or has previously been 
located therein. 
 

5. No violation of any Environmental Regulations now exists relating to the 
Site, no notice of any violation or any alleged violation thereof has been issued or given by any 
governmental entity or agency, and there is not now any investigation or report involving the Site by 
any governmental entity or agency that in any way relates to Hazardous Substances. 
 

6. No person, party, or private or governmental agency or entity has given any 
notice of or asserted any claim, cause of action, penalty, cost, or demand for payment or compensation, 
whether or not involving any injury or threatened injury to human health, the environment, or natural 
resources, resulting or allegedly resulting from any activity or event described in Subsection G.1., 
above. 
 

7. There are not now any actions, suits, proceedings, or damage settlements 
relating in any way to Hazardous Substances in, upon, under, over, or from the Site. 
 

8. The Site is not listed in the United States Environmental Protection Agency’s 
National Priorities List of Hazardous Waste Sites or any other list of Hazardous Substances sites 
maintained by any federal, state, or local governmental agency or entity. 
 

9. The Site is not subject to any lien, claim for lien, or threat of lien in favor of 
any governmental agency or entity as a result of any release or threatened release of any Hazardous 
Substances. 
 

H. To the extent permitted by law, the District shall not abandon use of the Site for the 
use currently intended by the District and shall not seek to substitute or acquire property to be used as 
a substitute for the use intended pursuant to this Site Lease. 
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I. The term “Permitted Encumbrances,” as used herein, shall mean, as of any particular 

time: 
 

1. Liens for general ad valorem taxes and assessments, if any, not then 
delinquent. 
 

2. This Site Lease; the Sublease; any right or claim of any mechanic, laborer, 
materialman, supplier, or vendor, if applicable, not filed or perfected in the manner prescribed by 
law; easements, rights of way, mineral rights, drilling rights, and other rights, reservations, covenants, 
conditions, or restrictions that exist of record as of the date of this Site Lease and that will not materially 
impair the use of the Site. 
 

3. Easements, rights of way, mineral rights, drilling rights, and other rights, 
reservations, covenants, conditions, or restrictions established following the date of this Site Lease and 
to which the District and Lessee consent in writing that will not impair or impede the operation of the 
Site. 
 
SECTION 5. REPRESENTATIONS, COVENANTS, AND WARRANTIES OF LESSEE.  

 
Lessee represents and warrants to the District that: 

 
A. Lessee is duly organized, validly existing, and in good standing under the laws of 

the State of California, with full corporate power and authority to lease and own real and personal 
property. 
 

B. Lessee has full power, authority, and legal right to enter into and perform its 
obligations under this Site Lease, and the execution, delivery, and performance of this Site Lease has 
been duly authorized by all necessary corporate actions on the part of Lessee and does not require any 
further approvals or consents. 
 

C. Execution, delivery, and performance of this Site Lease does not and will not result in 
any breach of or constitute a default under any indenture, mortgage, contract, agreement, or 
instrument to which Lessee is a party or by which Lessee or its property is bound. 

 
D. There is no pending or, to the best knowledge of Lessee, threatened action or 

proceeding before any court or administrative agency that could materially or adversely affect the 
ability of Lessee to perform its obligations under this Site Lease. 

 
E. Prior to commencing any work under this Site Lease, Lessee shall be required to 

develop and submit to the District its COVID-19 Exposure Response and Prevention Plan (the 
“Plan”).  The Plan at a minimum shall require Lessee to immediately notify the District of any 
possible COVID-19 infections or potential COVID-19 exposure events involving Lessee and any of 
its employees, subcontractors, consultants and/or suppliers performing work on District property 
pursuant to the terms of this Site Lease.  The Plan shall be developed and based on information 
available from the CDC and OSHA, and shall be amended by Lessee as may be appropriate based 
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on further information provided by the CDC, OSHA, and other public officials.  Lessee shall 
promptly provide to the District any amendments or revisions to its adopted Plan. While the 
confidentiality of all medical conditions must be maintained in accordance with applicable law, the 
District reserves the right to inform any District staff, employees, students, and/or visitors that an 
unnamed worker has been diagnosed with COVID-19 if any of the District’s staff, employees, 
students, or visitors might have been exposed to the disease so such individual(s) may take measures 
to protect their own health. 
 
SECTION 6. SITE RENTAL. 
 

In consideration for the lease of the Site by the District to Lessee and for other good and 
valuable consideration, Lessee shall pay to the District one dollar ($1.00) per year, or any portion of 
a year that this Site Lease is in effect, within thirty (30) days of the end of the Term of this Site Lease.  
Lessee shall have no obligation to make rental payments hereunder in the event of the District’s 
inability to issue the necessary Notices to Proceed for the Project pursuant to the provisions of Section 
5 of the Construction Services Agreement. 

 
SECTION 7. COMPENSATION FOR PRECONSTRUCTION SERVICES. 

 
The District shall compensate Lessee for the Preconstruction Services required hereunder, as 

follows: 
 
A. Lessee shall be compensated for completing the Preconstruction Services required by 

Section 9 of this Site Lease on a fixed fee basis, in the amount of ____________________________ 
Dollars ($___________), but said amount shall be excluded from the calculation of  the final GMP to 
be used for the Construction Services Phase of the Project.   

 
B. Lessee shall be responsible for all costs and expenses incurred for providing the 

Preconstruction Services required by this Site Lease, including costs of hiring subconsultants and other 
professionals, travel expenses to the Project Site and meetings with the District and its representatives, 
long distance telephone charges, copying expenses, salaries of Lessee’s staff and employees working 
on the Project, overhead and profit, and any other cost and expense reasonably required of, and actually 
incurred by, Lessee in performance of its obligations under this Site Lease. 

 
C. The District shall pay Lessee within thirty (30) days of receipt of a proper, complete, 

and accurate invoice from Lessee, consistent with the rates included in Exhibit “D.”  Invoices shall be 
broken down in detail and include supporting back-up documentation prior to the District’s approval 
and payment. 

 
SECTION 8. USE OF SITE. 
 

Lessee shall use the Site solely for the purpose of constructing the Project thereon and for 
subleasing the Site and the Project to the District, provided that, upon the occurrence of an Event of 
Default by the District as defined under the Sublease, Lessee may exercise the remedies provided for 
in the Construction Services Agreement or the Sublease. 
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SECTION 9. PRECONSTRUCTION SERVICES. 
 
 Lessee shall abide by the following when performing Preconstruction Services for the Project: 

 
A. Lessee’s Services and Responsibilities. 

 
1. Lessee’s Preconstruction Services shall consist of those services performed by 

Lessee, and Lessee’s employees and subconsultants, as specified below. 
 
2. All Preconstruction Services described in this Section shall be performed to the 

highest standard of care applicable to a licensed California building contractor engaged in the 
construction of public school projects involving construction services, construction management 
services, and all other specified services described herein. 

 
3. Lessee shall not be subject to the professional standard of care of a licensed 

architect or professional engineer, shall not bear responsibility for errors in the Plans and Specifications 
resulting from the professional negligence or misconduct of any licensed architect or professional 
engineer, and shall not perform, or be responsible for the performance of, any duties requiring licensure 
as an architect or professional engineer. 

 
4. Lessee shall make a written record of all meetings, conferences, discussions, 

and decisions made between or among the District, Lessee, and the District’s consultants, including 
Architect, during all phases of the Project and concerning any material condition in the requirements, 
scope, performance, and/or sequence of the work for the Project. 

 
B. Scope of Lessee’s Services. 

 
1. The Scope of Work for which Lessee shall be responsible under the Site 

Lease includes the following Basic Services as well as the Preconstruction Services described 
below for the Preliminary Plan Phase and Working Drawing Phase of the Project.  Exhibit “E”, 
Lessee’s Proposal, is attached hereto, and describes Lessee’s approach to performance of the Scope 
of Work. 

2. Basic Services 

a. Lessee agrees to provide or perform, as Basic Services, the services 
and tasks set forth in this section and any other services that are necessary, normal, customary, or 
incidental to the performance of Lessee’s responsibilities under either Preliminary Services Phase.  

b. More specifically, Lessee agrees to: 

i. Provide a sufficient number of specialists and other workers 
with requisite skills and experience as appropriate for the successful completion of the Project. 

ii. Review the geotechnical investigation and report on the 
Project Site as directed by the District. 
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iii. Investigate and document the Project Site and inspect the 
existing facilities, systems, and conditions to ensure an accurate understanding of the existing 
conditions. 

iv. Identify equipment or material requiring extended delivery 
times and advise the District on expedited procurement of those items. 

v. Provide all Deliverables and Project correspondence in 
Adobe Acrobat.pdf format, Microsoft Word.doc format, and AutoCAD.dwg format, as indicated 
in this RFP, or as agreed upon with the District, throughout the term of the Contract Documents. 

vi. Assist the District by communicating any perceived non-
conformance to applicable statutes, building codes, regulations, rules, guidelines, and 
requirements. 

vii. Provide quality assurance (“QA”), commencing with the 
Preliminary Plan Phase.  The QA shall be designed to advance the goal of achieving a quality 
Project, within schedule and budget, in compliance with the terms of this Site Lease and the 
Construction Services Agreement.  At a minimum, the following shall apply: 

(a) Lessee shall ensure that all drawings and 
specifications shall be reviewed and checked by at least one professional trained in the same 
discipline as the professional who prepared the drawings and specifications, with the goals of: 

(1) Advising the District of the completeness of 
the drawings and specifications; 

(2) Assuring a high level of construction quality; 
and 

(3) Avoiding change orders to the Construction 
Services Agreement that are caused by 
conflicts, ambiguities, inaccuracies, and 
deficiencies in the construction drawings and 
specifications. 

(b) The QA will identify the specific methodology that 
will be used to cross-check drawings of the various disciplines for completeness and accuracy at 
each submittal stage. 

3. Preliminary Plan Phase 

a. During the Preliminary Plan Phase, Lessee shall, in coordination 
with the District, Architect, or Engineer, and other third parties (as necessary and authorized by 
the District), provide the following: 

i. Design:  Lessee shall provide design services in conjunction 
with Architect and attend planning meetings with a project manager and estimator representatives 



11 
 
167936v1 / CN.20 

to discuss Project issues with the District and Architect. 

ii. Constructability Reviews:  After reviewing all design 
documents for completeness and coordination, Lessee shall make recommendations and provide 
information and cost comparisons regarding construction materials, methods, systems, and 
phasing, in order to ensure efficient construction. A Constructability Review shall be conducted 
on the 100% Design Development Documents. 

iii. Value Analysis:  Lessee shall lead the activities of the 
District, Architect, and other Project participants in a Value Analysis, and verify the cost-
effectiveness of the design.  Lessee shall actively evaluate the Project for value saving options and 
present all such options to the District and Architect for review and consideration.  Lessee is 
responsible for confirming, at the end of each stage, in writing to the District, that all Project and 
construction costs have been identified.  Lessee shall demonstrate to the satisfaction of the District 
and shall certify in writing to the District that the design documents and/or Construction 
Documents, at the end of each of these stages, are in conformance with the requirements of the 
Project program and quality standards set by the District, and that Lessee’s current total cost 
estimate for construction of the Project is equal to or less than the Construction Budget.  Lessee 
shall conduct Value Analysis Workshops at the 100% Design Development Stage.   

iv. Cost Control Management:  Lessee shall prepare, based 
upon design documents prepared by Architect or Engineer and identified by the District, its own 
cost estimate of the total construction cost of the Project at several intervals, as specified in this 
Scope of Work. Lessee shall compare its cost estimate with the cost estimate independently 
prepared by Architect or Engineer for these same design documents, and endeavor to resolve 
discrepancies in the estimates to the satisfaction of the District, with the goal that both cost 
estimates are less than or equal to the District's Construction Budget. Lessee shall recommend, if 
necessary, appropriate modifications of the design documents to lower both Lessee’s and the 
Architect or Engineer’s independent estimates to amounts equal to or lower than the Construction 
Budget. Lessee’s cost estimates shall be provided according to Uniformat standards and as 
specified below, and arranged in Uniformat format (a building systems organization format).  
Construction cost estimates shall be developed/updated and submitted as part of each of the 
following submittals: 

(a) 100% Design Development; Uniformat II format 
elemental categories and detailed to Level 3. 

(b) Each cost estimate shall: 

(1) Reflect the best professional estimate of 
actual costs anticipated. 

(2) Establish internal estimating allowances, 
consistent with good professional practice 
and appropriate to the Phase of development. 
Larger allowances are assumed held at early 
Phases, gradually diminishing to zero at 
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completion of the final cost estimate.  

v. Authorization to proceed with each succeeding step in the 
design process is contingent upon the District’s written acceptance of both Architect's or 
Engineer’s and Lessee’s independent cost estimates, which, when evaluated separately, must both 
be equal to or less than the Construction Budget. 

b. Upon successful provision of all Deliverables and services of the 
Preliminary Plan Phase, the District will issue a written communication that the Preliminary Plan 
Phase is complete.  

4. Working Drawing Phase 

a. During the Working Drawing Phase, Lessee shall, in coordination 
with the District, Architect, or Engineer, and other third parties (as necessary and authorized by 
the District), provide the following: 

i. Constructability Reviews:  Lessee shall review all design 
documents for accuracy, completeness, clarity, consistency, coordination, and overall 
constructability.  Lessee shall make recommendations based on this review, and provide 
information and cost comparisons regarding construction materials, methods, systems, and 
phasing, to ensure efficient construction. Lessee shall provide detailed written Constructability 
Reviews identifying, by drawing sheet, detail and specification section, and page, the issues to be 
discussed and resolved.  As part of the Constructability Reviews, Lessee shall identify areas where 
value analysis principles could be applied, and identify long-lead items.  Constructability Reviews 
shall be conducted on 50% and 90% Working Drawing Documents. 

ii. Value Analysis:  Lessee shall conduct Value Analysis 
workshops at 50% and 90% Working Drawing Stages to confirm that all Project and construction 
costs have been identified, lead the activities of the District, Architect, and other Project 
participants in the Value Analysis, and verify the cost-effectiveness of the design and the 
conformance of the design or Construction Documents to the Project budget program and quality 
standards set by the District.  Lessee shall develop Value Engineering Proposals ("VEP") for District 
and Architect approval of alternative systems, means, methods, finishes, equipment, and the like that 
satisfy the general design criteria of the Project but that result in savings of time and/or money in 
constructing or operating and maintaining the Project.  Each VEP shall describe the proposed change, 
identify all aspects of the Project affected by the change, specify the cost or time savings to be achieved 
if the VEP is accepted, and detail any anticipated effect on the Project's service life, economy of 
operation, ease of maintenance, appearance, design, or safety standards.  Completion of each VEP, 
including District and Architect approval of each VEP, is to be achieved sufficiently in advance to 
permit Architect to complete the construction document phase of the design and permit Architect to 
secure DSA approval. 

iii. Cost Control Management:  Lessee shall prepare, based 
upon design documents prepared by Architect or Engineer and identified by the District, its own 
cost estimate of the total construction cost of the Project at several intervals, as specified in this 
Scope of Work. The cost estimate shall identify all trades and unit costs. Lessee shall also identify 
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all allowances, contingencies, General Condition costs, Special Condition costs (if any), and fees. 
If any cost estimate submitted to the District exceeds previously-approved estimates for the 
Construction Budget, Lessee shall make appropriate recommendations to the District for getting 
the Project back within budget. All estimates shall be broken down by trade and specification 
section and shall include a variance report that shows the differences between the estimates at 
various stages.  Lessee shall compare its cost estimate with the cost estimate independently 
prepared by Architect or Engineer for these same design documents, and endeavor to resolve 
discrepancies in the estimates to the satisfaction of the District, with the goal that both cost 
estimates are less than or equal to the District’s Construction Budget. Lessee shall recommend, if 
necessary, appropriate modifications of the design documents to lower both Lessee’s and Architect 
or Engineer’s independent estimates to amounts equal to or lower than the Construction Budget. 
Lessee’s cost estimates shall be provided according to Uniformat standards and as specified below, 
and arranged in Uniformat format (a building systems organization format).  Construction cost 
estimates shall be developed/updated and submitted as a part of each of the following submittals: 

(a) Working Drawing 

(1) 50% milestone; Uniformat II format 
elemental categories and detailed to Level 3.  

(2) 90% milestone; Uniformat II format 
elemental categories and detailed to Level 3.   

(b) Each cost estimate shall: 

(1) Reflect the best professional estimate of 
actual costs anticipated. 

(2) Establish internal estimating allowances, 
consistent with good professional practice 
and appropriate to the Phase of development. 
Larger allowances are assumed held at early 
Phases, gradually diminishing to zero at 
completion of the final cost estimate.  

 

(3) Adjust reported cost values to contract ENR 
CCCI values.  Do not advance costs to the 
estimated start of construction, mid-point of 
construction, or present day values, unless 
otherwise directed by the District. Questions 
regarding the calculation of ENR CCCI 
values shall be reviewed with the District 
Project Manager. 

iv. Conditions:  Lessee shall develop Special Conditions (if any) 
and Supplementary Conditions (with District and Architect participation and subsequent District 
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written approval) that address the Project conditions and modify the General Conditions as 
appropriate and as agreed upon by the District. 

v. Master Schedule:  Lessee shall provide the Master Schedule 
for construction of the Project, which must, unless modified by a written amendment to the 
Construction Services Agreement, and regardless of weather conditions, be completed on or before 
_________ __, 202_.  The Master Schedule shall include all milestone dates, including, but not 
limited to, (1) complete design, (2) Preconstruction Services, (3) agency approvals, (4) utility 
service approvals, (5) preparation and submittal of a final GMP proposal for construction of the 
Project, (6) preparation and processing of shop drawings and samples, (7) delivery of materials 
and equipment requiring long-lead time procurements, (8) phasing, (9) construction sequencing 
and durations, (10) construction, (11) commissioning, and (12) District acceptance.  The Master 
Schedule for the Construction Phase of the Project shall be provided to the District, and is subject 
to the District’s written approval. Preparation of the Master Schedule for the Construction Phase 
will take into consideration sufficient time for the District to authorize said Phase, including any 
time necessary for the District to obtain approval of funding.  Lessee shall provide schedule 
updates at least monthly, or more often if reasonably required, to communicate market conditions 
or other conditions affecting the Project. Lessee shall provide a separate bidding schedule for each 
Phase of construction, as applicable. 

b. Upon the District’s written approval of the final design documents, 
the design documents are incorporated into and become an integral part of the Construction 
Documents, and, upon approval of the Master Schedule applicable to the Construction Phase, the 
District will issue a written communication that the Working Drawing Phase is complete. 

 
2. Limited Authority.   
 

Lessee’s duties, responsibilities, and limitations of authority shall not be 
restricted, modified, or extended without written agreement between the District and Lessee. 

 
3. Schedule.   

 
Lessee shall perform constructability reviews and estimates promptly upon 

receipt of the documents. The Preconstruction Services shall be completed by _______ __, 202_. If 
the Preconstruction Services period is extended through no fault of Lessee, upon prior written approval 
of the District, Lessee may be compensated based on the hourly rates included in Exhibit “D”, attached 
hereto. 

 
4. Ability to Add to the Scope of Work.   

 
The District may add work to Lessee’s Scope of Work, including, but not 

limited to, procurement of materials and equipment (e.g., long-lead items, furniture, deferred approval 
item materials, and lighting) and preparation or procurement of necessary shop drawings. 

 
C. The District’s Responsibilities. 
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The District shall provide Preconstruction Services requirements to Lessee, including 
information regarding the District’s objectives, budget, schedule, constraints, and criteria. 
 
SECTION 10. LESSEE AS INDEPENDENT CONTRACTOR. 

 
Lessee is retained to perform Preconstruction Services as an independent contractor and is not 

employed by the District.  No officer, agent, or employee of Lessee shall become an employee of the 
District for any purpose. It is agreed that the District is interested only in the results obtained from 
Preconstruction Services rendered under this Site Lease and that Lessee shall perform as an 
independent contractor with sole control of the manner and means of performing said Preconstruction 
Services.  Lessee shall complete the Preconstruction Services according to its own methods of work, 
which shall be in the exclusive charge and control of Lessee and which shall not be subject to control 
or supervision by the District, except as to results of the work. It is expressly understood and agreed 
that Lessee and its employees shall in no event be entitled to any benefits to which District employees 
are entitled, including, but not limited to, overtime, retirement benefits, insurance, vacation, workers’ 
compensation benefits, sick or injury leave, or other benefits. Lessee shall be responsible for all 
salaries, payments, and benefits for all of its officers, agents, and employees in performing 
Preconstruction Services pursuant to this Site Lease. 

 
SECTION 11. SUBCONTRACTORS AND CONSULTANTS. 

 
A. Pursuant to Section 17406(a)(4)(A), the District specified in its RFP that the following 

particular types of subcontractors be included in each proposal: (i) Demolition; (ii) HVAC; (iii) 
Plumbing; (iv) Carpentry Trades; (v) Concrete; and (vi) Grading  These subcontractors shall be 
afforded the protections of the Subletting and Subcontracting Fair Practices Act.   

 
B. Pursuant to Section 17406(a)(4)(B), Lessee must follow the procedures set forth 

therein and below before hiring subcontractors not provided for in its proposal, insofar as these 
subcontracts have a value exceeding one-half of one percent (.005%) of the price allocable to 
construction work.  These subcontractors shall be afforded the protections of the Subletting and 
Subcontracting Fair Practices Act.  The applicable procedures are as follows:   

 
1. Provide public notice of availability of work to be subcontracted in accordance 

with the District’s publication requirements applicable to its competitive bidding process, including a 
fixed date and time on which qualification statements, bids, or proposals will be due. 

 
2.  Establish reasonable qualification criteria and standards. 

 
3. Award the subcontract either on a best value basis or to the lowest responsible 

bidder.  This process may include prequalification or short-listing.  
 
C. Lessee’s electrical, mechanical, and plumbing subcontractors shall be subject to the 

prequalification requirements for proposers described in Public Contract Code section 20111.6, 
including the requirement for the completion and submission of a standardized prequalification 
questionnaire and financial statement that is verified under oath and is not a public record. 
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D. Lessee shall submit, for written approval by the District, the names of any consultant 
firms proposed for the Project. Nothing in this Site Lease shall create any contractual relation between 
the District and any consultants employed by Lessee under the terms hereunder. 

 
E. Lessee’s consultants shall be licensed to practice in California and have relevant 

experience with California school design and construction during the last five (5) years. If any 
employee or consultant of Lessee is deemed not acceptable to the District, upon the District’s request, 
that individual shall be replaced with an acceptable, competent person acceptable to the District. 

 
SECTION 12. INSURANCE. 

 
Lessee shall purchase and maintain policies of insurance with an insurer or insurers qualified 

to do business in the State of California and acceptable to the District, which will protect Lessee and 
the District from claims that may arise out of or result from Lessee’s actions or inactions relating to 
Lessee’s rendering of preconstruction services under this Site Lease, whether such actions or inactions 
be by Lessee, its employees, consultants, subconsultants, or agents, or by anyone directly or indirectly 
employed by any of them, or by anyone for whose acts or omissions any of them may be liable. Such 
insurance coverage shall include the following: 

 
A. Workers’ compensation insurance in accordance with the laws of the State of 

California and employers’ liability insurance in the amount of at least one million dollars ($1,000,000). 
 
B. Commercial and auto liability insurance with limits of not less than one million dollars 

($1,000,000) combined single limit, bodily injury and property damage liability per occurrence, and 
three million dollars ($3,000,000) in aggregate, including: (1) owned, non-owned, and hired vehicles; 
(2) broad form property damage; (3) products/completed operations; and (4) personal injury. 

 
C. Each policy of insurance required above shall name the District and its Board, 

administrators, employees, and agents as additional insureds; shall state that, with respect to the 
operations of Lessee hereunder, such policy is primary and any insurance carried by the District is 
excess and noncontributory; and shall state that not less than thirty (30) days’ written notice shall be 
given to the District prior to cancellation, non-renewal, or reduction in coverage. Lessee shall notify 
the District in the event of any material change in, or failure to renew, each policy. Prior to commencing 
Preconstruction Services under this Site Lease, Lessee shall deliver to the District proof of insurance 
as evidence of compliance with the requirements herein. In the event Lessee fails to secure or maintain 
any policy of insurance required hereby, the District may, at its sole discretion, secure such policy of 
insurance in the name of and for the account of Lessee, and, in such event, Lessee shall reimburse the 
District upon demand for the cost thereof, or the District may withhold the cost of such insurance from 
amounts due Lessee. 
 
SECTION 13. TERMINATION. 
 
 A. In the event of a dispute between the parties as to performance or interpretation of this 
Site Lease, or payment pursuant to this Site Lease, the parties shall attempt to resolve the dispute. 
Pending resolution of any dispute, Lessee agrees to continue to diligently perform any outstanding 
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Preliminary Services to completion.  If the dispute is not resolved, Lessee agrees it will not stop the 
progress of Preconstruction Services to be rendered hereunder. 

 
B. Lessee agrees, upon termination of the Term of this Site Lease: 

 
1. To quit and surrender the Site in the same good order and condition as it was 

at the time of commencement of the Term of this Site Lease, reasonable wear and tear excepted; 
 

2. To release any liens and encumbrances created or caused by Lessee; and 
 

3. To relinquish any permanent improvements and structures existing upon the 
Site at the time of the termination of this Site Lease, which shall remain thereon, and title thereto shall 
vest in the District. 
 

C. Notwithstanding the District’s foregoing rights in the event of a dispute or termination, 
Lessee shall retain the right to full compensation for all undisputed services rendered prior to the 
termination of this Site Lease, including all rights Lessee has under the Construction Services 
Agreement and the Sublease, as well as all recourse provided by California law, including common law, 
for the value of the work performed on the Site and/or the Project. 
 

D. In the event the Construction Services Agreement is terminated pursuant to the 
provisions therein, this Site Lease shall immediately terminate. 

 
E. If the District exercises its option to purchase the Project pursuant to the Sublease, this 

Site Lease shall terminate concurrently with the District's buy out and termination of the Sublease. 
 

SECTION 14. QUIET ENJOYMENT. 
 

Subject to the terms of the Sublease, the District covenants and agrees that it will not take any 
action to prevent Lessee’s quiet enjoyment of the Site during the Term of this Site Lease and that, in the 
event the District’s fee title to the Site is ever challenged so as to interfere with Lessee’s right to occupy, 
use, and enjoy the Site, the District will use all governmental powers at its disposal, including the power 
of eminent domain, to obtain unencumbered fee title to the Site and to defend Lessee’s right to occupy, 
use, and enjoy the Site.  The District, however, retains the right, throughout the Term of this Site Lease, 
to use the Site for District purposes, pursuant to the terms of the Sublease. 

 
SECTION 15. NO LIENS. 
 

The District shall not mortgage, sell, assign, transfer, or convey the Site or any part thereof to 
any person during the Term of this Site Lease without the written consent of Lessee.  Nothing in this 
Site Lease shall preclude the District from granting utility easements across the Site to facilitate the use 
and operation of the Project. 
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SECTION 16. RIGHT OF ENTRY. 
 

The District reserves the right for any of its duly authorized representatives to enter upon the 
Site at any reasonable time to inspect the same or to make any repairs, improvements, or changes 
necessary for the preservation thereof, but, in doing so, shall not interfere with Lessee’s operations 
regarding the Project. 
 
SECTION 17. ASSIGNMENT AND SUBLEASING. 
 

Lessee will not assign or otherwise dispose of or encumber the Site or this Site Lease 
without the prior written consent of the District.  Neither shall Lessee assign any monies due or to 
become due to Lessee pursuant to this Site Lease without the prior written consent of the District. 

 
SECTION 18. NO WASTE OR ILLEGAL ACTIVITY. 

 
Lessee agrees that at all times it is in possession of the Site, Lessee will not commit, suffer, or 

permit any waste on the Site, and Lessee will not willfully or knowingly use or permit the use of the 
Site for any illegal act or purpose. 
 
SECTION 19. DEFAULT. 
 

In the event Lessee shall be in default in the performance of any of its obligations under the 
terms of the Construction Services Agreement or this Site Lease, which default continues for thirty (30) 
days following notice and demand for correction thereof to Lessee, the District may exercise any and 
all remedies granted by law or equity. 
 
SECTION 20. TITLE. 

 
During the Term of this Site Lease, the District shall hold title to the Site and obtain title to 

the Project from the Lessee, including any and all additions that comprise improvements, fixtures, 
repairs, replacements, or modifications, as payments are made under the terms of the Construction 
Services Agreement and Sublease, provided, however, that full title shall not vest in the District until 
the end of the Term of the Sublease and Site Lease. 
 
SECTION 21. EMINENT DOMAIN. 
 

In the event the whole or any part of the Site or the improvements thereon, including, but not 
limited to, the Project, is taken by eminent domain, the financial interest of Lessee shall be recognized 
and is hereby determined to be the amount of all Sublease Payments and Tenant Improvement 
Payments less any unearned interest as of the date Lessee receives payment in full.  The balance of the 
award in such eminent domain action, if any, shall be paid to the District. 

 
SECTION 22. TAXES. 
 

The terms of this Site Lease may result in the creation of a possessory interest.  If such a 
possessory interest is vested in a private party to this document, the private party may be subjected to 
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the payment of personal property taxes levied on such interest.  In the event a possessory tax is levied 
against the Lessee, it shall be the District’s responsibility to pay or otherwise satisfy such a tax 
assessment. 

 
SECTION 23. INDEMNIFICATION. 
 

A. By the District.   
 

The District covenants and agrees to indemnify and defend Lessee, and to hold 
Lessee harmless, from and against any and all losses, claims, suits, damages, and expenses (including 
reasonable attorneys' fees) arising out of the condition of the Site, including, but not limited to, all 
costs required to be incurred by Lessee as a result of any condition described in Section 4.G. of this Site 
Lease, unless the condition is caused or created by Lessee, whether or not known to the District on the 
date of execution of this Site Lease, or unless such cost is contemplated to be paid by Lessee pursuant 
to the provisions of the Construction Services Agreement.  

 
B. By Lessee.   
 

1. Lessee covenants and agrees to indemnify and defend the District, and 
to hold the District and its Board, administrators,  employees, and agents (“Indemnitees”) harmless 
from any and all losses, claims, suits, damages, and expenses (including reasonable attorneys’ fees, 
and collectively referred to as "Claim") arising from or in connection with any negligent or intentional 
acts or omissions of Lessee, its agents, employees, and consultants relating to Lessee’s performance 
of its obligations under this Site Lease, unless it is determined by a court of competent jurisdiction 
that such Claim was caused by the sole negligence or willful misconduct of any Indemnitee. 

 
2. Lessee shall indemnify and defend the District, and hold the District 

harmless, from any claim for employment benefits, workers’ compensation, or other benefits by any 
agent or employee of Lessee, or any consultant or subconsultant. 

 
3. The District may retain, to the extent it deems necessary, the money 

due to Lessee under and by virtue of the Contract Documents until disposition has been made of any 
Claim specified above. 

 
C. All other indemnification issues related to this Site Lease, the Site, or the 

progress and prosecution of the Project shall be governed by the Construction Services Agreement 
and Sublease. 
 
SECTION 24. NOTICES. 
 

Any notices or filings required to be given or made under this Site Lease shall be given or made 
in writing, by personal delivery or registered mail, to the respective addresses given below or at such 
other address as such party may provide in accordance with the provisions of this Section. Any change 
in address shall not be binding upon the other party unless preceded by written notice of no less than 
thirty (30) days. Any such notice shall be deemed to have been received by the addressee if delivered 
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to the person for whom it is intended or if sent by registered mail, return receipt requested, or fax 
followed by regular mail, addressed as follows: 

 
 
If to Lessee: ________________________ 
 ________________________ 
 ___________, CA 9____ 
 Attn:   ___________________ 
            ___________________ 
 
If to District: CORONA-NORCO UNIFIED School District 
 2820 Clark Avenue 
 Norco, CA 92860 
 Attn:   
                     
 

SECTION 25. NO THIRD PARTY RIGHTS.   
 

Nothing contained in this Site Lease shall create a contractual relationship with, or cause of 
action in favor of, any third party against either the District or Lessee. 
 
SECTION 26. BINDING EFFECT. 
 

This Site Lease shall inure to the benefit of and shall be binding upon the District, Lessee, and 
their respective successors in interest and assigns. 

 
SECTION 27.    SEVERABILITY. 
 
 In the event any provision of this Site Lease shall be held invalid or unenforceable by any court 
of competent jurisdiction, such holding shall not invalidate or render unenforceable any other provision 
hereof, unless elimination of such invalid provision materially alters the rights and obligations 
embodied in this Site Lease, the Sublease, or the Construction Services Agreement. 
 
SECTION 28. EQUAL OPPORTUNITY CLAUSE. 
 

Lessee agrees to not discriminate in its recruiting, hiring, promotion, demotion, or termination 
practices on the basis of race, color, national origin, religion, age, ancestry, medical condition, 
disability, or gender in the performance of this Site Lease, and agrees to comply with the provisions of 
all applicable state and federal laws in relation thereto. 
 
SECTION 29. AMENDMENTS AND MODIFICATIONS. 
 

This Site Lease shall not be effectively amended, changed, modified, altered, or terminated 
without the written agreement of the District and Lessee. 
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SECTION 30. EXECUTION IN COUNTERPARTS. 
 

This Site Lease may be executed in several counterparts, each of which shall be an original, 
and all of which shall constitute one and the same instrument. 
 
SECTION 31. LAWS, VENUE, AND ATTORNEYS’ FEES. 
 

The terms and provisions of this Site Lease shall be construed in accordance with the laws of the 
State of California. If any action is brought in a court of law to enforce any term of this Site Lease, 
such action shall be brought in a state court situated in the County of Riverside, State of California, 
unless a court finds jurisdiction or venue is only proper in a federal court, or a court outside this county.  
If either party brings an action or proceeding involving the Site, to enforce the terms of this Site Lease, 
or to declare rights hereunder, each party shall bear the cost of its own attorneys’ fees. 

 
SECTION 32. INTEGRATION. 
 

This Site Lease represents the entire understanding of the District and Lessee as to those 
matters contained herein, and supersedes and cancels any prior oral or written understanding, promise, 
or representation with respect to those matters covered herein. 

 
SECTION 33. HEADINGS AND RECITALS. 
 

The captions or headings in this Site Lease are for convenience only and in no way define, 
limit, or describe the scope or intent of any provision or section of this Site Lease.  The recitals set forth 
at the beginning of this Site Lease are hereby incorporated herein by this reference. 

 
SECTION 34. TIME. 
 

Time is of the essence with respect to this Site Lease and each and all of its provisions. 
IN WITNESS WHEREOF, the parties hereto have executed this Site Lease by their 

authorized officers as of the day and year first written above. 

LESSEE: DISTRICT: 
 
_____________________________  CORONA-NORCO UNIFIED School 
District 
 
By:   By:   
 
Its:   Its:   
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ACKNOWLEDGMENT 
 

 
 
 
 
 
STATE OF CALIFORNIA    ) 
    ) ss. 
COUNTY OF RIVERSIDE ) 

 
 
 On __________, 202_, before me, ____________________, a Notary Public in and for said 
County and State, personally appeared ____________________, who proved to me on the basis 
of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the instrument. 
 
 I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
 WITNESS my hand and official seal. 
 
 
Signature _______________________ (Seal) 
 
 

A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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ACKNOWLEDGMENT 
 

 
 
 
 
 
STATE OF CALIFORNIA    ) 
    ) ss. 
COUNTY OF RIVERSIDE ) 
 
 
 On __________, 202_, before me, ____________________, a Notary Public in and for said 
County and State, personally appeared ____________________, who proved to me on the basis 
of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the instrument. 
 
 I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
 WITNESS my hand and official seal. 
 
 
Signature _______________________ (Seal) 
 

A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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EXHIBIT “A” 
 

Description of Site 
 

The Project will be completed on the _____ (__) acres comprising the ________________________ 
School site, located at ________________________, ___________, CA _____. 
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EXHIBIT “B” 
 

Sublease 
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EXHIBIT “C” 
 

Construction Services Agreement 
  



14 
 
167936v1 / CN.20 

EXHIBIT “D” 

Hourly Rates for Preconstruction Services 

Lessee will invoice the District for actual costs on a monthly basis, subject to the fixed fee 
amount. The following rates shall also be the basis of billing for any additional Preconstruction 
Services agreed to by and between the parties that expand beyond the Scope of Work set forth in 
Section 9.B. of this Site Lease. 

 
 

Classification Rate 

Principal $______/hour 

Senior Project Manager (Project Director) $______/hour 

Estimator $______/hour 

Project Manager $______/hour 

Estimator (Staff Level) $______/hour 

Superintendent $______/hour 

Project Engineer $______/hour 

MEP Coordinator $______/hour 

Project Coordinator $______/hour 
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EXHIBIT "E" 
 

Lessee’s Proposal 
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